
132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 Axum General Construction, Inc. R. W. Scott Construction Co. Active Construction Inc. NPM Construction Co.

Bid Opening: May 17, 2018, 1:00 PM 27474 210th Ave. SE 4005 West Valley Highway, Suite A PO Box 430 PO Box 1229

 Maple Valley, WA 98038 Auburn, WA 98001 Puyallup, WA 98371 Maple Valley, WA 98038

 

   

TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 72,000.00 $72,000.00 51,000.00 $51,000.00 79,188.75 $79,188.75 64,000.00 $64,000.00

1005 Clearing & Grubbing 1 LS 354.00 $354.00 24,000.00 $24,000.00 15,000.00 $15,000.00 18,111.00 $18,111.00

1010  Remove Existing Asphalt Concrete Pavement 400 SY 11.00 $4,400.00 14.00 $5,600.00 15.50 $6,200.00 56.00 $22,400.00

1020 Remove Cement Concrete Sidewalk 70 SY 17.00 $1,190.00 20.00 $1,400.00 22.00 $1,540.00 24.00 $1,680.00

1025 Remove Cement Concrete Curb & Gutter 180 LF 5.00 $900.00 10.00 $1,800.00 5.00 $900.00 16.00 $2,880.00

1030 Remove Existing Extruded Curb 100 LF 2.30 $230.00 10.00 $1,000.00 5.00 $500.00 16.00 $1,600.00

1050  Saw Cut Existing Asphalt Concrete Pavement 850 LF 3.50 $2,975.00 4.00 $3,400.00 4.00 $3,400.00 4.10 $3,485.00

1060  Roadway Excavation, Including Haul 920 CY 44.00 $40,480.00 35.00 $32,200.00 50.00 $46,000.00 50.00 $46,000.00

1075 * Gravel Borrow, Including Haul & Compaction 350 TON 38.25 $13,387.50 30.00 $10,500.00 43.25 $15,137.50 32.00 $11,200.00

1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON 41.00 $20,500.00 40.00 $20,000.00 47.50 $23,750.00 41.00 $20,500.00

1087 Controlled Density Fill 30 CY 147.00 $4,410.00 250.00 $7,500.00 200.00 $6,000.00 160.00 $4,800.00

1095 HMA Class 1/2", PG 58H-22 190 TON 171.00 $32,490.00 150.00 $28,500.00 177.00 $33,630.00 216.00 $41,040.00

1110 Planing Bituminous Pavement 310 SY 21.00 $6,510.00 17.00 $5,270.00 24.65 $7,641.50 25.00 $7,750.00

1125 Cold Plant Mix for Temporary Pavement Patch 10 TON 186.00 $1,860.00 200.00 $2,000.00 375.00 $3,750.00 250.00 $2,500.00

1133 Reinforced Cement Concrete Sidewalk 25 SY 92.20 $2,305.00 76.00 $1,900.00 106.00 $2,650.00 115.00 $2,875.00

1145 Cement Concrete Sidewalk 920 SY 49.50 $45,540.00 46.00 $42,320.00 56.65 $52,118.00 63.50 $58,420.00

1155 Detectable Warning Surface for Existing Surface 135 SF 68.50 $9,247.50 60.00 $8,100.00 114.50 $15,457.50 66.00 $8,910.00

1170 Cement Concrete Sidewalk Ramp Type Special 3 EA 1,797.00 $5,391.00 2,200.00 $6,600.00 2,450.00 $7,350.00 2,320.00 $6,960.00

1205 Cement Concrete Curb & Gutter 200 LF 43.50 $8,700.00 41.00 $8,200.00 54.65 $10,930.00 49.00 $9,800.00

1210 Cement Concrete Extruded Curb Type 6 580 LF 10.45 $6,061.00 9.25 $5,365.00 9.80 $5,684.00 13.00 $7,540.00

1211 Pedestrian Curb 110 LF 39.00 $4,290.00 39.00 $4,290.00 47.30 $5,203.00 55.00 $6,050.00

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

1 EA 480.00 $480.00 400.00 $400.00 550.00 $550.00 1,000.00 $1,000.00

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA 480.00 $480.00 400.00 $400.00 550.00 $550.00 1,000.00 $1,000.00

1240 Non-skid Junction Box Frame & Cover 2 EA 1,456.00 $2,912.00 650.00 $1,300.00 1,565.00 $3,130.00 822.00 $1,644.00

1269 Remove Existing Bollard 19 EA 7.50 $142.50 50.00 $950.00 100.00 $1,900.00 300.00 $5,700.00

1270 Remove & Relocate Existing Removable Bollard 4 EA 270.00 $1,080.00 250.00 $1,000.00 450.00 $1,800.00 1,100.00 $4,400.00

1285 Remove & Reinstall Mailbox 1 EA 243.00 $243.00 400.00 $400.00 500.00 $500.00 500.00 $500.00

1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF 22.50 $77,625.00 34.00 $117,300.00 30.00 $103,500.00 32.60 $112,470.00

1315 Pothole Utilities 6 EA 230.00 $1,380.00 300.00 $1,800.00 370.00 $2,220.00 850.00 $5,100.00

1320 Project Sign Installation 1 EA 875.00 $875.00 1,000.00 $1,000.00 1,250.00 $1,250.00 1,000.00 $1,000.00

1326 Remove Existing Landscape Tree (14" to 20") 14 EA 1,615.00 $22,610.00 1,500.00 $21,000.00 1,100.00 $15,400.00 1,310.00 $18,340.00

1328 Remove Existing Landscape Tree (greater than 20") 7 EA 2,580.00 $18,060.00 2,000.00 $14,000.00 1,500.00 $10,500.00 2,000.00 $14,000.00

SCHEDULE I TOTAL $409,108.50 $430,495.00 $483,330.25 $513,655.00

SCHEDULE IV: STORM SEWER

4015  Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF 72.00 $4,320.00 90.00 $5,400.00 80.00 $4,800.00 110.00 $6,600.00

4120 Vaned Catch Basin Frame & Grate 4 EA 485.00 $1,940.00 400.00 $1,600.00 675.00 $2,700.00 616.00 $2,464.00

4165 Quarry Spalls 10 TON 74.00 $740.00 100.00 $1,000.00 75.00 $750.00 100.00 $1,000.00

4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON 41.00 $410.00 40.00 $400.00 47.50 $475.00 41.00 $410.00

4180 * Gravel Borrow, Including Haul & Compaction 5 TON 38.25 $191.25 30.00 $150.00 43.25 $216.25 32.00 $160.00

1 2 3 4



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 Axum General Construction, Inc. R. W. Scott Construction Co. Active Construction Inc. NPM Construction Co.

Bid Opening: May 17, 2018, 1:00 PM 27474 210th Ave. SE 4005 West Valley Highway, Suite A PO Box 430 PO Box 1229

 Maple Valley, WA 98038 Auburn, WA 98001 Puyallup, WA 98371 Maple Valley, WA 98038

 

   

TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

4207 Construct Drainage Swale 40 LF 24.00 $960.00 25.00 $1,000.00 20.00 $800.00 55.00 $2,200.00

$8,561.25 $9,550.00 $9,741.25 $12,834.00

SCHEDULE V: TRAFFIC CONTROL

5005 Traffic Control Labor 1,000 HR 50.00 $50,000.00 56.00 $56,000.00 61.00 $61,000.00 60.00 $60,000.00

5010 Construction Signs, Class A 100 SF 17.25 $1,725.00 20.00 $2,000.00 20.00 $2,000.00 26.00 $2,600.00

5015 Traffic Control Supervisor 300 HR 0.01 $3.00 65.00 $19,500.00 71.00 $21,300.00 67.00 $20,100.00

5020 Temporary Traffic Control Devices 1 LS 1,320.00 $1,320.00 7,500.00 $7,500.00 5,000.00 $5,000.00 7,100.00 $7,100.00

5030 Portable Changeable Message Sign (PCMS) 50 DAY 77.00 $3,850.00 80.00 $4,000.00 85.00 $4,250.00 89.00 $4,450.00

5050 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings

1 LS 1,680.00 $1,680.00 1,500.00 $1,500.00 2,000.00 $2,000.00 1,850.00 $1,850.00

5100 White Edge Line Paint Stripe 550 LF 1.50 $825.00 1.35 $742.50 1.60 $880.00 1.70 $935.00

5115 Plastic Stop Line 30 SF 9.60 $288.00 9.00 $270.00 10.20 $306.00 13.00 $390.00

5120 Plastic Crosswalk Line 200 SF 8.50 $1,700.00 7.50 $1,500.00 9.00 $1,800.00 13.00 $2,600.00

5125 Remove & Relocate Existing Pedestrian Pushbutton 

Assembly & Post

1 EA 5,795.00 $5,795.00 6,000.00 $6,000.00 10,000.00 $10,000.00 8,500.00 $8,500.00

5130 Remove & Relocate Existing Sign 1 EA 201.00 $201.00 250.00 $250.00 350.00 $350.00 700.00 $700.00

5135 Permanent Signing Including Post 8 SF 135.00 $1,080.00 400.00 $3,200.00 500.00 $4,000.00 170.00 $1,360.00

5155 Traffic Pylon 1 EA 120.00 $120.00 200.00 $200.00 125.00 $125.00 260.00 $260.00

SCHEDULE V TOTAL $68,587.00 $102,662.50 $113,011.00 $110,845.00

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7000  Seeding, Fertilizing, & Mulching 0.5 AC 4,243.20 $2,121.60 6,000.00 $3,000.00 5,225.00 $2,612.50 3,200.00 $1,600.00

7010 Wattles 1,200 LF 3.00 $3,600.00 6.00 $7,200.00 5.00 $6,000.00 5.50 $6,600.00

7015 Inlet Protection 18 EA 9.00 $162.00 90.00 $1,620.00 100.00 $1,800.00 90.00 $1,620.00

7020 Straw Mulch 50 SY 1.00 $50.00 2.00 $100.00 25.50 $1,275.00 10.00 $500.00

7025 Clear Plastic Covering 50 SY 0.50 $25.00 3.00 $150.00 10.00 $500.00 10.00 $500.00

7030 ESC Lead 40 HR 0.01 $0.40 100.00 $4,000.00 1.00 $40.00 100.00 $4,000.00

7045 Street Cleaning 40 HR 0.01 $0.40 100.00 $4,000.00 160.00 $6,400.00 100.00 $4,000.00

7055 Erosion/Water Pollution Control 1 FA 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

SCHEDULE VII TOTAL $15,959.40 $30,070.00 $28,627.50 $28,820.00

SCHEDULE VIII: ROADSIDE RESTORATION

8005 Topsoil Type A 200 CY 44.00 $8,800.00 60.00 $12,000.00 76.50 $15,300.00 60.00 $12,000.00

8015 Wood Chip Mulch 10 CY 60.00 $600.00 60.00 $600.00 64.00 $640.00 100.00 $1,000.00

SCHEDULE VIII TOTAL $9,400.00 $12,600.00 $15,940.00 $13,000.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 Axum General Construction, Inc. R. W. Scott Construction Co. Active Construction Inc. NPM Construction Co.

Bid Opening: May 17, 2018, 1:00 PM 27474 210th Ave. SE 4005 West Valley Highway, Suite A PO Box 430 PO Box 1229

 Maple Valley, WA 98038 Auburn, WA 98001 Puyallup, WA 98371 Maple Valley, WA 98038

 

   

TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 2 3 4

SUMMARY:   

SCHEDULE I TOTAL $409,108.50 $430,495.00 $483,330.25 $513,655.00

SCHEDULE IV TOTAL $8,561.25 $9,550.00 $9,741.25 $12,834.00

SCHEDULE V TOTAL $68,587.00 $102,662.50 $113,011.00 $110,845.00

SCHEDULE VII TOTAL $15,959.40 $30,070.00 $28,627.50 $28,820.00

SCHEDULE VIII TOTAL $9,400.00 $12,600.00 $15,940.00 $13,000.00

CONSTRUCTION CONTRACT TOTAL $511,616.15 $585,377.50 $650,650.00 $679,154.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

SCHEDULE I: STREET

1000 Mobilization 1 LS

1005 Clearing & Grubbing 1 LS

1010  Remove Existing Asphalt Concrete Pavement 400 SY

1020 Remove Cement Concrete Sidewalk 70 SY

1025 Remove Cement Concrete Curb & Gutter 180 LF

1030 Remove Existing Extruded Curb 100 LF

1050  Saw Cut Existing Asphalt Concrete Pavement 850 LF

1060  Roadway Excavation, Including Haul 920 CY

1075 * Gravel Borrow, Including Haul & Compaction 350 TON

1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON

1087 Controlled Density Fill 30 CY

1095 HMA Class 1/2", PG 58H-22 190 TON

1110 Planing Bituminous Pavement 310 SY

1125 Cold Plant Mix for Temporary Pavement Patch 10 TON

1133 Reinforced Cement Concrete Sidewalk 25 SY

1145 Cement Concrete Sidewalk 920 SY

1155 Detectable Warning Surface for Existing Surface 135 SF

1170 Cement Concrete Sidewalk Ramp Type Special 3 EA

1205 Cement Concrete Curb & Gutter 200 LF

1210 Cement Concrete Extruded Curb Type 6 580 LF

1211 Pedestrian Curb 110 LF

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

1 EA

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA

1240 Non-skid Junction Box Frame & Cover 2 EA

1269 Remove Existing Bollard 19 EA

1270 Remove & Relocate Existing Removable Bollard 4 EA

1285 Remove & Reinstall Mailbox 1 EA

1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF

1315 Pothole Utilities 6 EA

1320 Project Sign Installation 1 EA

1326 Remove Existing Landscape Tree (14" to 20") 14 EA

1328 Remove Existing Landscape Tree (greater than 20") 7 EA

SCHEDULE I TOTAL

SCHEDULE IV: STORM SEWER

4015  Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF

4120 Vaned Catch Basin Frame & Grate 4 EA

4165 Quarry Spalls 10 TON

4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON

4180 * Gravel Borrow, Including Haul & Compaction 5 TON

Reed Trucking & Excavating, Inc. Northwest Cascade, Inc. TITAN Earthwork LLC Sound Pacific Construction

2207 Inter Ave., Suite A PO Box 73399 1585 Valentine Ave. SE 3902 157th St. Ct. NW

Puyallup, WA 98372 Puyallup, WA 98373 Pacific, WA 98047 Gig Harbor, WA 98332

  

$717,575.00 $746,360.00 $758,837.96 $1,443,180.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

65,000.00 $65,000.00 74,500.00 $74,500.00 152,300.46 $152,300.46 75,000.00 $75,000.00

41,000.00 $41,000.00 75,000.00 $75,000.00 8,500.00 $8,500.00 22,000.00 $22,000.00

20.00 $8,000.00 22.00 $8,800.00 17.00 $6,800.00 26.00 $10,400.00

20.00 $1,400.00 24.00 $1,680.00 27.00 $1,890.00 24.00 $1,680.00

20.00 $3,600.00 14.00 $2,520.00 10.00 $1,800.00 11.00 $1,980.00

5.00 $500.00 7.00 $700.00 9.00 $900.00 8.00 $800.00

4.00 $3,400.00 3.00 $2,550.00 3.00 $2,550.00 5.00 $4,250.00

50.00 $46,000.00 46.00 $42,320.00 66.00 $60,720.00 55.00 $50,600.00

35.00 $12,250.00 36.00 $12,600.00 41.00 $14,350.00 40.00 $14,000.00

50.00 $25,000.00 36.00 $18,000.00 48.00 $24,000.00 60.00 $30,000.00

150.00 $4,500.00 305.00 $9,150.00 175.00 $5,250.00 200.00 $6,000.00

300.00 $57,000.00 225.00 $42,750.00 260.00 $49,400.00 145.00 $27,550.00

15.00 $4,650.00 22.00 $6,820.00 32.00 $9,920.00 22.00 $6,820.00

200.00 $2,000.00 265.00 $2,650.00 185.00 $1,850.00 300.00 $3,000.00

150.00 $3,750.00 183.00 $4,575.00 125.00 $3,125.00 90.00 $2,250.00

75.00 $69,000.00 73.00 $67,160.00 55.00 $50,600.00 60.00 $55,200.00

40.00 $5,400.00 85.00 $11,475.00 30.00 $4,050.00 75.00 $10,125.00

2,500.00 $7,500.00 4,185.00 $12,555.00 2,700.00 $8,100.00 2,300.00 $6,900.00

40.00 $8,000.00 58.00 $11,600.00 51.00 $10,200.00 60.00 $12,000.00

10.00 $5,800.00 8.00 $4,640.00 22.00 $12,760.00 9.00 $5,220.00

25.00 $2,750.00 32.00 $3,520.00 47.00 $5,170.00 50.00 $5,500.00

500.00 $500.00 650.00 $650.00 500.00 $500.00 1,000.00 $1,000.00

500.00 $500.00 750.00 $750.00 750.00 $750.00 1,000.00 $1,000.00

1,000.00 $2,000.00 1,300.00 $2,600.00 850.00 $1,700.00 800.00 $1,600.00

100.00 $1,900.00 200.00 $3,800.00 250.00 $4,750.00 300.00 $5,700.00

500.00 $2,000.00 650.00 $2,600.00 630.00 $2,520.00 600.00 $2,400.00

500.00 $500.00 450.00 $450.00 375.00 $375.00 600.00 $600.00

40.00 $138,000.00 36.00 $124,200.00 35.00 $120,750.00 40.00 $138,000.00

300.00 $1,800.00 685.00 $4,110.00 975.00 $5,850.00 600.00 $3,600.00

2,000.00 $2,000.00 1,200.00 $1,200.00 750.00 $750.00 2,000.00 $2,000.00

1,000.00 $14,000.00 1,400.00 $19,600.00 1,100.00 $15,400.00 1,700.00 $23,800.00

2,000.00 $14,000.00 2,250.00 $15,750.00 2,600.00 $18,200.00 2,400.00 $16,800.00

$553,700.00 $591,275.00 $605,780.46 $547,775.00

90.00 $5,400.00 92.00 $5,520.00 165.00 $9,900.00 90.00 $5,400.00

500.00 $2,000.00 725.00 $2,900.00 800.00 $3,200.00 450.00 $1,800.00

30.00 $300.00 125.00 $1,250.00 97.00 $970.00 90.00 $900.00

50.00 $500.00 36.00 $360.00 48.00 $480.00 60.00 $600.00

35.00 $175.00 36.00 $180.00 41.00 $205.00 40.00 $200.00

7 85 6



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

4207 Construct Drainage Swale 40 LF

SCHEDULE V: TRAFFIC CONTROL

5005 Traffic Control Labor 1,000 HR

5010 Construction Signs, Class A 100 SF

5015 Traffic Control Supervisor 300 HR

5020 Temporary Traffic Control Devices 1 LS

5030 Portable Changeable Message Sign (PCMS) 50 DAY

5050 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings

1 LS

5100 White Edge Line Paint Stripe 550 LF

5115 Plastic Stop Line 30 SF

5120 Plastic Crosswalk Line 200 SF

5125 Remove & Relocate Existing Pedestrian Pushbutton 

Assembly & Post

1 EA

5130 Remove & Relocate Existing Sign 1 EA

5135 Permanent Signing Including Post 8 SF

5155 Traffic Pylon 1 EA

SCHEDULE V TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7000  Seeding, Fertilizing, & Mulching 0.5 AC

7010 Wattles 1,200 LF

7015 Inlet Protection 18 EA

7020 Straw Mulch 50 SY

7025 Clear Plastic Covering 50 SY

7030 ESC Lead 40 HR

7045 Street Cleaning 40 HR

7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION

8005 Topsoil Type A 200 CY

8015 Wood Chip Mulch 10 CY

SCHEDULE VIII TOTAL

Reed Trucking & Excavating, Inc. Northwest Cascade, Inc. TITAN Earthwork LLC Sound Pacific Construction

2207 Inter Ave., Suite A PO Box 73399 1585 Valentine Ave. SE 3902 157th St. Ct. NW

Puyallup, WA 98372 Puyallup, WA 98373 Pacific, WA 98047 Gig Harbor, WA 98332

  

$717,575.00 $746,360.00 $758,837.96 $1,443,180.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

7 85 6

50.00 $2,000.00 28.00 $1,120.00 103.00 $4,120.00 55.00 $2,200.00

$10,375.00 $11,330.00 $18,875.00 $11,100.00

45.00 $45,000.00 1.00 $1,000.00 45.00 $45,000.00 70.00 $70,000.00

20.00 $2,000.00 25.00 $2,500.00 11.50 $1,150.00 33.00 $3,300.00

65.00 $19,500.00 1.00 $300.00 85.00 $25,500.00 90.00 $27,000.00

18,000.00 $18,000.00 75,000.00 $75,000.00 3,500.00 $3,500.00 17,000.00 $17,000.00

200.00 $10,000.00 125.00 $6,250.00 150.00 $7,500.00 14,000.00 $700,000.00

1,800.00 $1,800.00 1,450.00 $1,450.00 1,800.00 $1,800.00 1,500.00 $1,500.00

2.00 $1,100.00 1.35 $742.50 2.00 $1,100.00 1.50 $825.00

10.00 $300.00 8.25 $247.50 14.50 $435.00 9.00 $270.00

9.00 $1,800.00 7.25 $1,450.00 18.00 $3,600.00 8.00 $1,600.00

7,500.00 $7,500.00 7,800.00 $7,800.00 5,500.00 $5,500.00 10,000.00 $10,000.00

1,500.00 $1,500.00 500.00 $500.00 450.00 $450.00 600.00 $600.00

100.00 $800.00 95.00 $760.00 55.00 $440.00 175.00 $1,400.00

200.00 $200.00 105.00 $105.00 350.00 $350.00 110.00 $110.00

$109,500.00 $98,105.00 $96,325.00 $833,605.00

10,000.00 $5,000.00 13,000.00 $6,500.00 5,875.00 $2,937.50 6,000.00 $3,000.00

5.00 $6,000.00 4.00 $4,800.00 3.50 $4,200.00 3.00 $3,600.00

100.00 $1,800.00 75.00 $1,350.00 85.00 $1,530.00 100.00 $1,800.00

30.00 $1,500.00 3.00 $150.00 8.00 $400.00 7.00 $350.00

20.00 $1,000.00 8.00 $400.00 5.00 $250.00 3.00 $150.00

50.00 $2,000.00 100.00 $4,000.00 95.00 $3,800.00 150.00 $6,000.00

150.00 $6,000.00 165.00 $6,600.00 145.00 $5,800.00 300.00 $12,000.00

10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00 10,000.00 $10,000.00

$33,300.00 $33,800.00 $28,917.50 $36,900.00

50.00 $10,000.00 55.00 $11,000.00 42.00 $8,400.00 65.00 $13,000.00

70.00 $700.00 85.00 $850.00 54.00 $540.00 80.00 $800.00

$10,700.00 $11,850.00 $8,940.00 $13,800.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

SUMMARY:

SCHEDULE I TOTAL

SCHEDULE IV TOTAL

SCHEDULE V TOTAL

SCHEDULE VII TOTAL

SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Reed Trucking & Excavating, Inc. Northwest Cascade, Inc. TITAN Earthwork LLC Sound Pacific Construction

2207 Inter Ave., Suite A PO Box 73399 1585 Valentine Ave. SE 3902 157th St. Ct. NW

Puyallup, WA 98372 Puyallup, WA 98373 Pacific, WA 98047 Gig Harbor, WA 98332

  

$717,575.00 $746,360.00 $758,837.96 $1,443,180.00

UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL

PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

7 85 6

$553,700.00 $591,275.00 $605,780.46 $547,775.00

$10,375.00 $11,330.00 $18,875.00 $11,100.00

$109,500.00 $98,105.00 $96,325.00 $833,605.00

$33,300.00 $33,800.00 $28,917.50 $36,900.00

$10,700.00 $11,850.00 $8,940.00 $13,800.00

$717,575.00 $746,360.00 $758,837.96 $1,443,180.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

SCHEDULE I: STREET

1000 Mobilization 1 LS

1005 Clearing & Grubbing 1 LS

1010  Remove Existing Asphalt Concrete Pavement 400 SY

1020 Remove Cement Concrete Sidewalk 70 SY

1025 Remove Cement Concrete Curb & Gutter 180 LF

1030 Remove Existing Extruded Curb 100 LF

1050  Saw Cut Existing Asphalt Concrete Pavement 850 LF

1060  Roadway Excavation, Including Haul 920 CY

1075 * Gravel Borrow, Including Haul & Compaction 350 TON

1080 * Crushed Surfacing Top Course, 5/8" Minus 500 TON

1087 Controlled Density Fill 30 CY

1095 HMA Class 1/2", PG 58H-22 190 TON

1110 Planing Bituminous Pavement 310 SY

1125 Cold Plant Mix for Temporary Pavement Patch 10 TON

1133 Reinforced Cement Concrete Sidewalk 25 SY

1145 Cement Concrete Sidewalk 920 SY

1155 Detectable Warning Surface for Existing Surface 135 SF

1170 Cement Concrete Sidewalk Ramp Type Special 3 EA

1205 Cement Concrete Curb & Gutter 200 LF

1210 Cement Concrete Extruded Curb Type 6 580 LF

1211 Pedestrian Curb 110 LF

1220 Adjust Existing Catch Basin Frame & Grate to Finished 

Grade

1 EA

1225 Adjust Existing Manhole Cover to Finished Grade 1 EA

1240 Non-skid Junction Box Frame & Cover 2 EA

1269 Remove Existing Bollard 19 EA

1270 Remove & Relocate Existing Removable Bollard 4 EA

1285 Remove & Reinstall Mailbox 1 EA

1302 Gravity Block Retaining Wall 4' & Less in Height 3,450 SFWF

1315 Pothole Utilities 6 EA

1320 Project Sign Installation 1 EA

1326 Remove Existing Landscape Tree (14" to 20") 14 EA

1328 Remove Existing Landscape Tree (greater than 20") 7 EA

SCHEDULE I TOTAL

SCHEDULE IV: STORM SEWER

4015  Ductile Iron Storm Sewer Pipe, 12 Inch Diameter 60 LF

4120 Vaned Catch Basin Frame & Grate 4 EA

4165 Quarry Spalls 10 TON

4170 * Crushed Surfacing Top Course, 5/8" Minus 10 TON

4180 * Gravel Borrow, Including Haul & Compaction 5 TON

Engineer's Estimate

Drew Holcomb

 

$647,325.00

UNIT TOTAL

PRICE AMOUNT

59,000.00 $59,000.00

20,000.00 $20,000.00

35.00 $14,000.00

20.00 $1,400.00

12.00 $2,160.00

10.00 $1,000.00

4.00 $3,400.00

40.00 $36,800.00

32.00 $11,200.00

45.00 $22,500.00

180.00 $5,400.00

180.00 $34,200.00

15.00 $4,650.00

175.00 $1,750.00

100.00 $2,500.00

60.00 $55,200.00

65.00 $8,775.00

2,250.00 $6,750.00

45.00 $9,000.00

16.00 $9,280.00

40.00 $4,400.00

500.00 $500.00

600.00 $600.00

750.00 $1,500.00

225.00 $4,275.00

500.00 $2,000.00

500.00 $500.00

40.00 $138,000.00

600.00 $3,600.00

1,200.00 $1,200.00

1,300.00 $18,200.00

2,000.00 $14,000.00

$497,740.00

100.00 $6,000.00

650.00 $2,600.00

90.00 $900.00

45.00 $450.00

32.00 $160.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

4207 Construct Drainage Swale 40 LF

SCHEDULE V: TRAFFIC CONTROL

5005 Traffic Control Labor 1,000 HR

5010 Construction Signs, Class A 100 SF

5015 Traffic Control Supervisor 300 HR

5020 Temporary Traffic Control Devices 1 LS

5030 Portable Changeable Message Sign (PCMS) 50 DAY

5050 Removal of Raised Pavement Markers & Painted &/or 

Thermoplastic Traffic Markings

1 LS

5100 White Edge Line Paint Stripe 550 LF

5115 Plastic Stop Line 30 SF

5120 Plastic Crosswalk Line 200 SF

5125 Remove & Relocate Existing Pedestrian Pushbutton 

Assembly & Post

1 EA

5130 Remove & Relocate Existing Sign 1 EA

5135 Permanent Signing Including Post 8 SF

5155 Traffic Pylon 1 EA

SCHEDULE V TOTAL

SCHEDULE VII: TEMPORARY EROSION & SEDIMENTATION CONTROL

7000  Seeding, Fertilizing, & Mulching 0.5 AC

7010 Wattles 1,200 LF

7015 Inlet Protection 18 EA

7020 Straw Mulch 50 SY

7025 Clear Plastic Covering 50 SY

7030 ESC Lead 40 HR

7045 Street Cleaning 40 HR

7055 Erosion/Water Pollution Control 1 FA

SCHEDULE VII TOTAL

SCHEDULE VIII: ROADSIDE RESTORATION

8005 Topsoil Type A 200 CY

8015 Wood Chip Mulch 10 CY

SCHEDULE VIII TOTAL

Engineer's Estimate

Drew Holcomb

 

$647,325.00

UNIT TOTAL

PRICE AMOUNT

25.00 $1,000.00

$11,110.00

60.00 $60,000.00

20.00 $2,000.00

65.00 $19,500.00

5,000.00 $5,000.00

80.00 $4,000.00

500.00 $500.00

1.50 $825.00

16.00 $480.00

7.50 $1,500.00

5,000.00 $5,000.00

500.00 $500.00

50.00 $400.00

200.00 $200.00

 $99,905.00

 

 

3,000.00 $1,500.00

6.00 $7,200.00

90.00 $1,620.00

5.00 $250.00

5.00 $250.00

75.00 $3,000.00

100.00 $4,000.00

10,000.00 $10,000.00

$27,820.00

50.00 $10,000.00

75.00 $750.00

$10,750.00



132nd Ave. SE Pedestrian Improvements (North)

(SE 240th St. to SE 248th St.)
 

Bid Opening: May 17, 2018, 1:00 PM

 

 

TOTAL

ITEM DESCRIPTION QTY UNIT

NO.    

SUMMARY:

SCHEDULE I TOTAL

SCHEDULE IV TOTAL

SCHEDULE V TOTAL

SCHEDULE VII TOTAL

SCHEDULE VIII TOTAL

CONSTRUCTION CONTRACT TOTAL

Engineer's Estimate

Drew Holcomb

 

$647,325.00

UNIT TOTAL

PRICE AMOUNT

$497,740.00

$11,110.00

$99,905.00

$27,820.00

$10,750.00

$647,325.00


